


BLR 12200 (Rev. 01/21/21)Page 2 of 6Printed 08/01/23

Route(s) (Street/Road Name)

Various

Section NumberCounty

DeWitt

Local Public Agency

City of Farmer City

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of

Name of Office

City Clerk

Address

105 S. Main; Farmer City, IL 61842 until

Time

10:00 AM on

Date

08/25/23 .

Sealed proposals will be opened and read publicly at the office of 

Name of Office

City Clerk

Address

105 S. Main; Farmer City, IL 61842 at

Time

10:00 AM on

Date

08/25/23 .

DESCRIPTION OF WORK

Location

Various Streets in the City of Farmer City, IL

Project Length

 1853 Feet

Proposed Improvement

Maintenance Mill and Overlay and other collateral work as necessary to complete the project in the City of 

Farmer City in DeWitt County, IL. 

1. Plans and proposal forms will be available in the office of

Maurer-Stutz, Inc. 

3116 N. Dries Ln; Ste 100 

Peoria, IL  61604

2. Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 

triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 

and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 

Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   

a. Local Public Agency Formal Contract Proposal (BLR 12200) 

b. Schedule of Prices (BLR 12201) 

c. Proposal Bid Bond (BLR 12230) (if applicable) 

d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 

e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 

will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 

scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 

provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 

for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 

in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 

anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 

Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 

other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 

by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 

bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 

received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 

opening proposals.



BLR 12200 (Rev. 01/21/21)Page 3 of 6Printed 08/01/23

Route(s) (Street/Road Name)

Various

Section NumberCounty

DeWitt

Local Public Agency

City of Farmer City

PROPOSAL

1.    Proposal of
Contractor's Name

Contractor's Address

.

2.   The plans for the proposed work are those prepared byMaurer-Stutz, Inc.; 3116 N. Dries Ln.; Ste 100; Peoria, IL  61604 

      and approved by the Department of Transportation on N/A .

3.    The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 

Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto, 

adopted and in effect on the date of invitation for bids. 

 

4.    The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 

Recurring Special Provisions" contained in this proposal.

5.    The undersigned agrees to complete the work within 15 working days or by

is granted in accordance with the specifications.

6.    The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 

the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 

and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 

forfeited to the Awarding Authority.  

 

7.    Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of 

the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the 

quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown. 

 

8.    The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract. 

 

9.    The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 

below. 

 

10.   A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

unless additional time

Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 

a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 

to: City Treasurer of Farmer City .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 

sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 

placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .
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Route(s) (Street/Road Name)

Various

Section NumberCounty

DeWitt

Local Public Agency

City of Farmer City

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 

Department enter into the contract with the bidder.    

    

1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 

established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 

contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 

with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 

sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 

the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 

local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 

under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 

corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 

contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 

director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 

sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 

the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 

corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 

any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 

finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 

the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 

managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 

bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 

conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 

behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 

suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 

suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

Various

Section NumberCounty

DeWitt

Local Public Agency

City of Farmer City

SIGNATURES

(If an individual) Signature of Bidder Date 

Business Address

City State Zip Code

(If a partnership) Firm Name

Signature Date 

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Signature Date 

Title 

Business Address

City State Zip Code

Insert Names of Officers President
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Secretary

Treasurer

Attest:

Secretary



Schedule of Prices
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Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

City of Farmer City

County

DeWitt

Section Number

Route(s) (Street/Road Name)

Various

Schedule for Multiple Bids

Combination Letter Section Included in Combinations Total

Schedule for Single Bid 

(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

BIT MATLS TACK CT  LB 1260

HMA SURF REM VAR DP SQ YD 1749

HMA SC IL-9.5 C N50 TON 200

AGG WEDGE SHLD TYPE B TON 31

DRIVEWAY BUTT JOINT EACH 3

PAVEMENT PATCHING 6" SQ YD 51

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 

 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 

shall govern. 

 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  



Apprenticeship and 
Training Program Certification
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Local Public Agency

City of Farmer City

County

DeWitt

Street Name/Road Name

Various

Section Number

All contractors are required to complete the following certification

For this contract proposal or for all bidding groups in this deliver and install proposal.

For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 

to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 

to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 

participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 

Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 

are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 

group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 

its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 

time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 

performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 

work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 

Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 

employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 

any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 

install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 

would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 

provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 

each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 

afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 

Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 

shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 

employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature Date 

Address City State Zip Code



Affidavit of Illinois Business Office
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Local Public Agency

City of Farmer City

County

DeWitt

Street Name/Road Name

Various

Section Number

I,

Name of Affiant

of

City of Affiant

,

State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 

Officer or Position

of

Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,

Bidder

, will maintain a business office in the

State of Illinois, which will be located in

County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by

this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Signature Date 

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL)

Signature of Notary Public

My commission expires

, authorized agent(s) of

(date) 

by

.

Bidder

State of IL



Local Public Agency 

Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/21/21)Printed 06/21/23

WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 

price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 

instrument. 

 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 

proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 

 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 

and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 

performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 

and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 

full force and effect. 

 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 

requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 

recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this
Day

of
Month and Year

Principal

Company Name Company Name

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 

affixed.)
Surety

Name of Surety Signature of Attorney-in-Fact

COUNTY OF

I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 

PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 

instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

Notary Public Signature

(SEAL)

Local Public Agency

City of Farmer City

County

DeWitt

Section Number

Signature Date Date Signature

Date 

.

By:

Day

STATE OF IL
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Local Public Agency

City of Farmer City

County

DeWitt

Section Number

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 

electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 

Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 

of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 

venture.)

Electronic Bid Bond ID Code Company/Bidder Name

Signature Date

Title



Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 04/29/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 04/29/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 04/29/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 04/29/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 04/29/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)
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Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 10/25/22)Page 1 of 2Printed 06/21/23

Local Public Agency

City of Farmer City

County

DeWitt

Section Number

Check this box for lettings prior to 01/01/2023.

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 53

2 Subletting of Contracts (Federal-Aid Contracts) 56

3 EEO 57

4 Specific EEO Responsibilities Non Federal-Aid Contracts 67

5 Required Provisions - State Contracts 72

6 Asbestos Bearing Pad Removal 78

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 79

8 Temporary Stream Crossings and In-Stream Work Pads 80

9 Construction Layout Stakes 81

10 Use of Geotextile Fabric for Railroad Crossing 84

11 Subsealing of Concrete Pavements 86

12 Hot-Mix Asphalt Surface Correction 90

13 Pavement and Shoulder Resurfacing 92

14 Patching with Hot-Mix Asphalt Overlay Removal 93

15 Polymer Concrete 95

16 Reserved 97

17 Bicycle Racks 98

18 Temporary Portable Bridge Traffic Signals 100

19 Nighttime Inspection of Roadway Lighting 102

20 English Substitution of Metric Bolts 103

21 Calcium Chloride Accelerator for Portland Cement Concrete 104

22 Quality Control of Concrete Mixtures at the Plant 105

23 Quality Control/Quality Assurance of Concrete Mixtures 113

24 Reserved 129

25 Reserved 130

26 Temporary Raised Pavement Markers 131

27 Restoring Bridge Approach Pavements Using High-Density Foam 132

28 Portland Cement Concrete Inlay or Overlay 135

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 139

30 Longitudinal Joint and Crack Patching 142

31 Concrete Mix Design - Department Provided 144

32 Station Numbers in Pavements or Overlays 145



BLR 11300 (Rev. 10/25/22)Page 2 of 2Printed 06/21/23

Section NumberCounty

DeWitt

Local Public Agency

City of Farmer City

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 

Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 147

LRS 2 Furnished Excavation 148

LRS 3 Work Zone Traffic Control Surveillance 149

LRS 4 Flaggers in Work Zones 150

LRS 5 Contract Claims 151

LRS 6 Bidding Requirements and Conditions for Contract Proposals 152

LRS 7 Bidding Requirements and Conditions for Material Proposals 158

LRS 8 Reserved 164

LRS 9 Bituminous Surface Treatments 165

LRS 10 Reserved 169

LRS 11 Employment Practices 170

LRS 12 Wages of Employees on Public Works 172

LRS 13 Selection of Labor 174

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 175

LRS 15 Partial Payments 178

LRS 16 Protests on Local Lettings 179

LRS 17 Substance Abuse Prevention Program 180

LRS 18 Multigrade Cold Mix Asphalt 181

LRS 19 Reflective Crack Control Treatment 182



BDE SPECIAL PROVISIONS 
For the August 4, 2023 and September 22, 2023 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised  
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023 
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
80436 6 Blended Finely Divided Minerals April 1, 2021 

* 80241 7 Bridge Demolition Debris July 1, 2009 
* 5053I 8 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 9 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022

80449 10 Cement, Type IL Aug. 1, 2023 
80384 11 Compensable Delay Costs June 2, 2017 April 1, 2019 

* 80198 12 Completion Date (via calendar days) April 1, 2008 
* 80199 13 Completion Date (via calendar days) Plus Working Days April 1, 2008 

80261 14 Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
80434 15 Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 

* 80029 16 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
80229 17 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80447 18 Grading and Shaping Ditches Jan. 1, 2023 
80433 19 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80443 20 High Tension Cable Median Barrier Removal April 1, 2022 
80446 21 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 22 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
80045 23 Material Transfer Device June 15, 1999 Jan. 1, 2022 
80450 24 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 
80441 25 Performance Graded Asphalt Binder Jan. 1, 2023 
80451 26 Portland Cement Concrete Aug. 1, 2023 

* 3426I 27 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80445 28 Seeding Nov. 1, 2022 
80448 29 Source of Supply and Quality Requirements Jan. 2, 2023 
80340 30 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 31 Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
80397 32 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 33 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80437 34 Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
80435 35 Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
80410 36 Traffic Spotters Jan. 1, 2019 

* 20338 37 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 38 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 39 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80440 40 Waterproofing Membrane System Nov. 1, 2021 
80302 41 Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
80427 42 Work Zone Traffic Control Devices Mar. 2, 2020 

* 80071 43 Working Days Jan. 1, 2002 

Highlighted items indicate a new or revised special provision for the letting. 

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 

✔

✔

✔

✔

✔

City of Farmer City
2023 Resurfacing

DeWitt County



The following special provisions have been deleted from use. 
 
File Name Special Provision Title Effective Revised 

5048I Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5049I Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 
The following special provisions are in the 2023 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80293 Concrete Box Culverts with Skews > 30 
Degrees and Design Fills  

Articles 540.04 & 540.06 April 1, 2012 July 1, 2016 

80311 Concrete End Sections for Pipe Culverts Articles 540.07, 542.01, 542.02, 
542.07, 542.11 & 542.12 

Jan. 1, 2013 April 1, 2016 

80422 High Tension Cable Median Barrier Articles 644.02, 644.05, 782.01, 
782.04, 782.07 & 1097.02 

Jan. 1, 2020 Jan. 1, 2022 

80442 Hot-Mix Asphalt Articles 1030.09 & 1030.10 Jan. 1, 2022 Aug. 1, 2022 
80444 Hot-Mix Asphalt – Patching Errata – Article 442.08(b) April 1, 2022  
80411 Luminaires, LED Articles 801.05(a), 821.02(d), 

821.03, 821.08 & 1067.01-1067.06 
April 1, 2019 Jan. 1, 2022 

80418 Mechanically Stabilized Earth Retaining 
Walls 

Articles 1003.07 & 1004.06 Nov. 1, 2019 Nov. 1, 2020 

80430 Portland Cement Concrete – Haul Time Article 1020.11(a)(7) July 1, 2020  
80395 Sloped Metal End Section for Pipe Culverts Articles 540.07, 542.01, 542.02, 

542.07, 542.11 & 542.12 
Jan. 1, 2018  

80318 Traversable Pipe Grate for Concrete End 
Sections 

Articles 540.04, 540.07, 540.08 & 
542.01, 542.02, 542.07, 542.11 & 
542.12 

Jan. 1, 2013 Jan. 1, 2018 
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CITY OF FARMER CITY 

________________________ 
 

SPECIAL PROVISION 
 

The following Special Provisions supplement the “Standard Specifications for Road and 
Bridge Construction,” Adopted January 1, 2022, the latest edition of the “Manual on 
Uniform Traffic Control Devices for Streets and Highways,” and the “Manual of Test 
Procedures of Materials” in effect on the date of invitation for bids, and the 
Supplemental Specifications and Recurring Special Provisions indicated on the Check 
Sheet included herein which apply to and govern the construction of City of Farmer City, 
2023 Resurfacing in DeWitt County and in case of conflict with any part or parts of said 
Specifications, the said Special Provisions shall take precedence and shall govern.  
 
 
DESCRIPTION OF WORK 

 
This work shall consist of HMA Surface Removal, placement of HMA surface course 
and other collateral work as necessary to complete the project on Various Streets in the 
City of Farmer City in DeWitt County, IL. 
 
 
PROSECUTION AND PROGRESS 

 

Once started all work shall be completed within 15 working days with all work completed 
by December 31, 2023.    
 
 
TRAFFIC CONTROL PLAN  

 
Traffic control shall be in accordance with the applicable sections of the "Standard 
Specifications for Road and Bridge Construction," the applicable guidelines contained in 
the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways," these 
Special Provisions, and any special details and Highway Standards contained herein 
and in the plans.  
 
Special attention is called to Section 701 and Articles 107.09 and 107.14 of the 
"Standard Specifications for Road and Bridge Construction" and the following Highway 
Standards relating to traffic control: 
 
      701001    701006    701201    701301    701306    701311    701501    701901    
 
Special attention is called to Section 1106 of the Standard Specifications. 
 
The Contractor will take care of any notification to affected property owners. 
 
All traffic control required shall be considered incidental to the contract and will not be 
paid for separately. 
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HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX C, N50 

 
This item consists of the furnishing, transportation and placement of hot-mix asphalt 
mixture in accordance with Section 406 of the Standard Specifications and as modified 
herein. 
 
The total thickness will be 2”. 
 
Materials placed within the radius returns or butt joints will be included in the contract unit 
price per ton for HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIXTURE C, N50 and 
no additional compensation will be allowed. 
 
The following mixture requirements are applicable for this project. 
  
Location(s) 

 
All Streets  

Mixture Use(s) 
 
Surface Course  

PG: 
 
PG 58-28  

Design Air Voids: 
 
4.0% @ N = 50  

Mixture Composition 
 
IL 9.5  

Friction Aggregate: 
 
Mixture C 

 
Mixture Weight 

 
112.0 Lbs/SqYd/In 

 
Quality Management Program 

 
QCQA  

Sublot Size 
 
N/A 

 
Material Transfer Device 
(Required?) 

 
 
No 

 
 
Note:    1)  Individual lift thickness of each mix type will be no less than 3 times nominal maximum aggregate 

size and no more than 6 times nominal maximum aggregate size, unless otherwise approved by the 
Engineer. 

 
            2)  Sublot sizes for PFP and QCP mixes will be 1000 tons, unless otherwise agreed to by the Engineer 

and paving contractor. 

 
This work will be paid for at the contract unit price per ton for HOT-MIX ASPHALT 
SURFACE COURSE, IL-9.5, MIXTURE C, N50 which shall include all labor, equipment 
and materials to complete the work. 
 
. 
OTHER PAVEMENT EDGE TRANSITIONS 
 

Pavement edge transitions are required at sideroads, curb and gutter, curbs, inlets, 
driveways, etc. as needed.   
 
Pavement edge transitions shall be considered incidental to Hot-Mix Asphalt Surface 
Course, IL-9.5, Mix C, N50 and no additional compensation will be allowed. 
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HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH 

 

The locations of the surface removal are shown on the drawings included later in this 
proposal. 
 
The work shall consist of milling 2” below the top of pavement a certain distance out 
from the edge of pavement except as noted later in this proposal and on the plans. 
 
The cold milled salvaged aggregate resulting from this operation shall be the property of 

the City of Farmer City.  The contractor shall deliver the millings to the City’s street 

garage at 210 E. Monroe Street and store it as directed by the City.  The Contractor 

shall coordinate with the City of Farmer City Street Department – Fred Graning prior to 

delivery.  He can be reached at (309) 825-8655. 

If the milling depth is intended to expose the original concrete pavement, then additional 
hand or machine work may be necessary to remove any remaining veneer of 
bituminous pavement which may be left in place behind the milling machine. Such work 
will be at the direction of the Engineer and at no extra cost to the CITY.  
 

Cleanup: After cold milling a traffic lane and before opening the lane to traffic, the 
pavement shall be swept by a (a) self-propelled street sweeper with power vacuum 
capability or (b) mechanical broom to prevent compaction of the cuttings onto the 
pavement.  All loose material shall be removed from the roadway. Before the prime coat 
is placed, the pavement shall be cleaned of all foreign material to the satisfaction of the 
Engineer.  
 
Method of Measurement 
 
(a) Contract Quantities. The requirements for the use of Contract Quantities shall be 
Article 202.07(a) of the Standard Specifications.  
 
(b) Measured Quantities. Cold milling and planing will be measured and the area 
computed in square yards of surface.  
 
Areas not milled (shadow areas) due to rutting in the existing pavement surface will be 
included in the area measured for payment.  
 
Removal of occasional concrete patches in the surface or concrete pavement to the 

required depth shall be accomplished concurrently with the removal of the bituminous 

surface, and these areas shall be included in the unit cost bid per square yard for HOT-

MIX ASPHALT SURFACE REMOVAL of the depth indicated. 

 
Butt Joints removed will be included in the area measured for payment and will not be 
paid for separately.  
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Basis of Payment 

 

Transporting salvaged milled material to the City’s stockpile shall be incidental to the 

contract unit price per square yard for HOT-MIX ASPHALT SURFACE REMOVAL, 

VARIABLE DEPTH. 

 

This work will be paid in accordance with Article 440.08. 

 

 
PAVEMENT PATCHING 6”  

 

This work shall be performed in accordance with the applicable portions of Section 442 
of the Standard Specifications.   
 
The HMA patching required is on various streets to remove and replace bad pavement 
areas remaining after milling or not contained within the milled areas.  The existing 
pavement shall be replaced with 6” of HMA prior to any resurfacing. The final areas will 
be determined by the Engineer. 
 

PAVEMENT PATCHING 6” will be measured for payment in place of the new completed 

pavement regardless of size and the area computed in square yards. 

 

The work to remove and replace the pavement will be paid for at the contract unit price 

per square yard for PAVEMENT PATCHING 6” which shall include all labor, equipment 

and materials needed to complete the work. 

 

 

DRIVEWAY BUTT JOINTS 

 

Driveway Butt Joints will consist of cutting butt joints in the roadway in front of the 

driveways or cutting butt joint in the existing driveway.  See the details located later in 

this proposal.  This work will be paid at the contract unit price per each for DRIVEWAY 

BUTT JOINT.  

 

  

PREVAILING WAGE RATES 

 

The Contractor shall comply with all applicable provisions of the Prevailing Wage Act.  
 
All questions of applicability of the Prevailing Wage Act are governed by the 
determinations of the Illinois Department of Labor (IDOL).   Prevailing wage 
rates may be obtained from IDOL's website at: 
 
https://www2.illinois.gov/idol/laws-rules/conmed/pages/rates.aspx 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 
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Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
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grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
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asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
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2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
80427 
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LR107-4
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

City of Farmer City

Maurer-Stutz, Inc.
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(TYP.) (NOTE 1)

MATCH EXISTING SLOPE

DEPTH (TYP.)

SURFACE REMOVAL, VARIABLE

PROPOSED HOT-MIX ASPHALT

AGGREGATE SHOULDER (TYP.)

EXISTING TURF OR 

ADDITIONAL STREET AREA

EXISTING CONCRETE CURB

IL-9.5, MIX C, N50 (TYP.)

ASPHALT SURFACE COURSE,

PROPOSED 2" HOT-MIX

(TYP.) (NOTE 2)

MATCH EXISTING SLOPE

WIDTH E-E
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HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIXTURE C, N50

OPERATION NO. 1

WIDTHLOCATION NO.

TYPICAL SECTION

RESURFACING PROGRAM

FARMER CITY 2023

GREEN STREET (JOHN - THOMAS) 2 @ 4' (BOTH SIDES)

EDGE OF CURB & GUTTER OR EDGE OF PAVEMENT TO A DISTANCE OUT

TYPICAL SECTION CURB & GUTTER STREETS RESURFACED

 

PROFESSIONAL DESIGN FIRM #184-005754

FAX (309) 693-7616

PH. (309) 693-7615

PEORIA, ILLINOIS 61604

3116 DRIES LN STE 100

OGLE DRIVE (SUMMER - DEAD END)

DODGE STREET (US 150 - CENTER)

2 @ 4' (BOTH SIDES)

2 @ 4' (BOTH SIDES)

DRAWING 1 OF 1

*

*

**

NOTE

1, 2, 3

1

1

4. APPROXIMATE LENGTH IS 75'. 

3. APPROXIMATE LENGTH IS 70'.

2. SLOPE TO BE DETERMINED BY THE ENGINEER.

1. SLOPE TO BE DETERMINED BY THE ENGINEER.

WILLIAM STREET (GREEN - WATER) 2 @ 4' (BOTH SIDES)

WIDTH**
1 @ 3'

1 @ 3' 1, 2, 4

 *  
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FARMER CITY

BUTT JOINT DETAIL
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EXISTING DRIVEWAY

EXISTING PAVEMENT

PROPOSED 2" HMA SURFACE

DRIVEWAY BUTT JOINT (IN FRONT OF DRIVEWAY)
NOT TO SCALE

PROPOSED 2" HMA SURFACE

EXISTING PAVEMENT

OR COMB. DRIVEWAY

EXISTING HMA, CONC.,

*TAPER LAST 12"-18" TO MEET DRIVEWAY (REFER TO SPECIAL PROVISIONS)

DRIVEWAY BUTT JOINT (IN DRIVEWAY)
NOT TO SCALE

*TAPER TO MEET DRIVEWAY (REFER TO SPECIAL PROVISIONS)

12" - 18"

1
 1

/4
"
+

1
 1

/4
"
+

VARIES 1' TO 10'±

PROFESSIONAL DESIGN FIRM #184-005754

FAX (309) 693-7616

PH. (309) 693-7615

PEORIA, ILLINOIS 61604

3116 DRIES LN STE 100
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